Details of Bid & Lot Numbers

Project Title
Invitation for Bid (IFB) No.

Open Competitive Bid (OCB) No.

Contract Package Name

Reference No.

Imphal Ring Road Project
22/PD/PIU/IRR/PROC-CW/2022/03 dated 20.03.2023

MN/ PWD/EAP/PROC-W/2022/02

Construction of Imphal Ring Road - Package 2: Km
17.900 to Km 25.980, Km 32.125 to Km 43.100, and
Spur to RIMS (Length: 19.87 km)

IRRP - CW-02

Name of Bidders | Bid price as read .
Sl . . . Evaluated Price
No who submitted | out at Bid opening Bid (INR) Remarks
) the Bid (INR)
Technical Bid was non-
responsive to the
1 RMN - GVR requirement of the
" | Joint Venture Bidding Document (Not-
qualified) and the Price
Bid remained unopened.
410,77,40,000.00/- | 410,77,40,000.00/- . .
. : Technically Qualified
(Indian Rupee Four | (Indian Rupee Four and the Brics Bid was
AKELIK - KSIPL | Hundred Ten Crore | Hundred Ten Crore
2. opened on 08.12.2023 at
(JV) Seventy — Seven | Seventy — Seven ) .
15.00 Hrs (Indian
Lakh Forty | Lakh Forty Standard Tirme)
Thousand only) Thousand only)
497,11,07,294.00/- | 497,11,07,294.00/-
[ Indi i
(Indian Rupge Four | (Indian Rupge Four Tashnically Qualified
Hundred Ninety - | Hundred Ninety - and the Price Bid was
VENSAR - GKC Seven Crore Eleven | Seven Crore Eleven
3. R opened on 08.12.2023 at
Joint Venture Lakh Seven | Lakh Seven !
15:00 Hrs (Indian
Thousand Two | Thousand Two Standard Time)
Hundred Ninety — | Hundred Ninety -
Four only) Four only)
Technical Bid was non-
responsive to the
4 BHARTIA - RSM i i requirement of the
" | (Joint Venture) Bidding Document (Not-
qualified) and the Price
Bid remained unopened.
. 554,05,00,000.00/- | 554,05,00,000.00/- | Technically Qualified
Hindustan . : . . . .
Construction (Indian Ruppe Five | (Indian Ruppe Five | and the Price Bid was
5. Compan Hundred Fifty — | Hundred Fifty - | openedon 08.12.2023 at
LimitZd y Four Crore Five | Four Crore Five | 15:00 Hrs (Indian
Lakh only) Lakh only) Standard Time)
Technical Bid was non-
responsive to the
6 ABCI - DRAIPL requirement of the
" | (Joint Venture) i Bidding Document (Not-
qualified) and the Price
Bid remained unopened.
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Reasons for the rejection of the Bidders are as given below: -
1. RMN - GVR Joint Venture: -

(@)

Bid Security: The Bid Security in the form of Bank Guarantee submitted by the
bidder is determined to be a non-compliant Bank Guarantee as per ITB 19.3 and
19.4 supplemented by Section 2: Bid Data Sheet of the Bidding document. Hence,
the bid is rejected by the Employer as non — responsive.

2. BHARTIA - RSM (Joint Venture): -

(a)

(b)

Ongoing Investigation: Bidders are required to disclose and provide details of
ongoing investigation as provided under para (k) of the Letter of Technical Bid of the
Bidding Document. The Bidder had failed to disclose an ongoing investigation by
Central Bureau of Investigation (CBI) during the period from 04.02.2023 to
19.06.2023 (Bid submission deadline) against the lead partner of the JV firm i.e,,
Bhartia Infra Projects Ltd in its submission of the Bid. The office of the Head of
Branch, Central Bureau of Investigation, Anti-Corruption Unit IV/AC-Il, New Delhi
and Central Bureau of Investigation, Anti-Corruption Branch, Guwahati, respectively
had confirmed that CBI was investigating the firm during the period from 04.02.2023
to 19.06.2023. The non-disclosure, therefore, constitutes “misrepresentation and
misleading or attempt to mislead” as provided under Para (v) of the Letter of
Technical Bid and concealment of facts which may lead to the automatic rejection of
the Bid.

History of Nonperforming Contracts: The Contract executed by the Lead partner
of the JV firm “Bhartia Infra Projects Ltd.” for the work “Earthwork, Construction of
Major and Minor Bridges (as per Br. List Attached) and Protection Works
Between Ch. 115930 to 124660 in Connection with Construction of Jiribam —
Tupul — Imphal New BG Railway Line Project” under Northeast Frontier Railway
(Construction Organisation) vide Contract Agreement No. Con/J-1/2612 dated
12.03.2020 was terminated by the Competent Authority of Northeast Frontier
Railway for the stated reasons of “no action to commence the work / show adequate
progress of the work” vide letter No. W/60/CON/J-I/EMB/2019/08/RT-1/2612 dated
26.09.2022. This, as determined by the Employer under Clause 2.2.1 History of
Nonperforming Contracts of Section 3: Evaluation and Qualification Criteria of the
Bidding document and also concurred by the funding Agency, “Asian Development
Bank” is Nonperformance. The bidder, therefore, fails to meet the critical
requirement under clause 2.2.1 History of Nonperforming Contracts of Section 3:
Evaluation and Qualification Criteria of the Bidding document. Bidders are also
required to disclose / describe history of Nonperforming contracts as provided in
Form Con - 2 of Section 4: Bidding Forms of the Bidding document. The bidder has
failed to disclose this information in the bid submission. This is considered as
concealment of facts and is considered as “fraudulent practice” as provided under
clause 3.1 of Section 1: Instructions to Bidders of the Bidding document.

As the Bidder had failed to disclose critical information, and had failed to meet the
critical requirements as detailed above, the Bid was determined to be non —
responsive and the Bid was rejected.

3. ABCI - DRAIPL (Joint Venture)

R

(a)

Ongoing Investigation / Charges: The bidder had failed to disclose ongoing court
cases filed by Central Bureau of Investigation under the Prevention to Corruption
Act, 2018 against the lead partner of the Joint Venture “M/S ABCI Infrastructures
Pvt. Ltd.” as required under para (k) of the Letter of Technical Bid in its submission.
This constitutes “misrepresentation that is knowingly or recklessly misleading or
attempts to mislead” as provided under Para (v) of the Letter of Technical Bid and
concealment of facts and which may result in automatic rejection of the Bid.
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As the Bidder had failed to disclose the critical information, the Bid was determined
to be non — responsive and the Bid was rejected.

Winning Bidder:

The firm “AKELIK — KSIPL (JV)” was determined to be the lowest bidder (L1) for Package 1 and
Package 2 bearing OCB No. MN/ PWD/EAP/PROC-W/2022/01 and MN/ PWD/EAP/PROC-
W/2022/02 under which bids were invited under Multiple Contracts Criteria. Hence, the bidder’s
capacity to meet the aggregated requirement of Average Annual Construction Turnover and
Financial Resources were evaluated for compliance for the 2 packages under the Clause 1.8
Multiple Contracts Criteria of Section 3: Evaluation and Qualification Criteria of the Bidding
document. Though, the bidder complied with the Financial Resources of each package individually,
the bidder failed to meet the aggregated requirement of Financial Resources for Package 1 and
Package 2 together. Hence, as provided under Clause 1.8 Multiple Contracts of Section 3 of the
bidding document “least cost combination for the Employer”, the bidder “AKELIK — KSIPL (JV)” was
considered for award of Package 1 i.e., “Construction of Imphal Ring Road — Package 1: Km 0.00
to Km 14.715, Km 14.960 to Km 17.900 and Spur to DDK (Length: 19.225 Km)”, OCB No. MN/
PWD/EAP/PROC-W/2022/01, only. As concurred by the Funding Agency “Asian Development
Bank”, the Package 2 is awarded to the second lowest bidder “VENSAR — GKC Joint Venture”
(lowest complying bidder) as detailed below:

Name of Winning Bidder Contract Price (INR) Duration of Contract

497,11,07,294.00/- Construction Period — 2
years and 4 months

VENSAR - GKC Joint (Indian Rupee Four Hundred _ _
Venture Ninety - Seven Crore Eleven Lakh | Opeération and Maintenance

Seven Thousand Two Hundred | Period —5 years
Ninety — Four only)

Summary scope of the contract awarded: -

The scope of the contract awarded has the provision for Construction of 19.870 km of roads
with flexible pavement within Imphal East District and Imphal West District, which includes
0.385 km of 4 lane road and 19.485 km of 2 lane road incorporating highest standard of road
safety measures furniture, improvement of junctions and footpath cum lined drains through-out
the stretch including 2 Major Bridges, 1 Minor Bridge and other permanent structures. Further,
2.415 km of road is to be constructed as green field alignment. The work has the following sub
heads:

a) Site Clearance and Dismantling

b) Earthwork

c) Granular Sub Base and Base Course

d) Bituminous Course

e) Culverts

f) Bridges

g) Drainage Works and Protection Works

h) Traffic Signs, Markings and Other Appurtenances.

i) Miscellaneous

J) Maintenance during construction & safety arrangements
k) Environmental works (Mitigation, Monitoring, Training etc.,)

I) Construction of Community Centres X
N

(Y. Joykumar Singh)
Project Director — cum — Chief Engineer
EAP, PWD Manipur

3



