Details of Bid & Lot Numbers

Project Title Imphal Ring Road Project
Invitation for Bid (IFB) No. 22/PD/PIU/IRR/PROC-CW/2022/03 dated 20.03.2023
Open Competitive Bid (OCB) No. MN/ PWD/EAP/PROC-W/2022/03
Contract Package Name Construction of Imphal Ring Road — Package 3: Km
43.100 to Km 54.155 and Spur to FCI (Length: 12.135
Km)
Reference No. IRRP - CW-03
Name of
Sl. | Bidders who | Bid price as read out Evaluated Price Remarks
No. | submitted the | at Bid opening (INR) Bid (INR)
Bid
Technical Bid was
non-responsive to the
Keystone Infra rgqu!rement e
1. Pvt. Ltd - - Bidding Document
B (Not-qualified) and the
Price Bid remained
unopened.
Technical Bid was
non-responsive to the
Bhartia Infra rgqu!rement of the
2. Proiects Ltd - - Bidding Document
) ) (Not-qualified) and the
Price Bid remained
unopened.
344,00,70,848.00/- 344,00,70,848.00/- . .
. : Technically Qualified
(Indian Rupee Three | (Indian Rupee Three . .
and the Price Bid was
Hundred Forty — Four | Hundred Forty -
VENSAR-GKC opened on
3. g Crore Seventy | Four Crore Seventy _
Joint Venture . . 08.12.2023 at 15:00
Thousand Eight | Thousand Eight Hrs findian Standard
Hundred Forty - Eight | Hundred Forty - | _.
. Time)
only) Eight only)
Technical Bid was
non-responsive to the
ABCI requirement of the
4. | Infrastructures - - Bidding Document
Pvt. Ltd. (Not-qualified) and the
Price Bid remained
unopened.

Reasons for the rejection of the Bidders are as given below: -

1. Keystone Infra Pvt. Ltd.: -

0

(a)

Contracts of Similar Size and Nature: The bidder fails to meet the requirement

stipulated under clause 2.4.1: Contracts of Similar Size and Nature of section 3:
Evaluation and Qualification Criteria of the Bidding document. As stated in para 2.63
of the Guide on Bid Evaluation of the Funding Agency which specifies “Failure in
any of the Financial and Technical experience criteria leads to rejection of a
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bid”, the Bidder's Technical Bid was determined to be non-responsive to the
requirement of the Bidding document and the Bid was rejected.

2. Bhartia Infra Projects Ltd: -

(a)

(b)

Ongoing Investigation: Bidders are required to disclose and provide details of
ongoing investigation as provided under para (k) of the Letter of Technical Bid of the
Bidding Document. The Bidder had failed to disclose an ongoing investigation by
Central Bureau of Investigation (CBI) during the period from 04.02.2023 to
19.06.2023 (Bid submission deadline) against firm i.e., Bhartia Infra Projects Ltd in
its submission of the Bid. The office of the Head of Branch, Central Bureau of
Investigation, Anti-Corruption Unit IV/AC-Il, New Delhi and Central Bureau of
Investigation, Anti-Corruption Branch, Guwahati, respectively had confirmed that
CBl was investigating the firm during the period from 04.02.2023 to 19.06.2023. The
non-disclosure, therefore, constitutes “misrepresentation and misleading or attempt
to mislead” as provided under Para (v) of the Letter of Technical Bid and
concealment of facts which may lead to the automatic rejection of the Bid.

History of Nonperforming Contracts: The Contract executed by the firm “Bhartia
Infra Projects Ltd.” for the work “Earthwork, Construction of Major and Minor
Bridges (as per Br. List Attached) and Protection Works Between Ch. 115930
to 124660 in Connection with Construction of Jiribam — Tupul — Imphal New
BG Railway Line Project” under Northeast Frontier Railway (Construction
Organisation) vide Contract Agreement No. Con/J-1/2612 dated 12.03.2020 was
terminated by the Competent Authority of Northeast Frontier Railway for the stated
reasons of “no action to commence the work / show adequate progress of the work”
vide letter No. W/60/CON/J-I/EMB/2019/08/RT-1/2612 dated 26.09.2022. This, as
determined by the Employer under Clause 2.2.1 History of Nonperforming Contracts
of Section 3: Evaluation and Qualification Criteria of the Bidding document and also
concurred by the funding Agency, Asian Development Bank is Nonperformance.
The bidder, therefore, fails to meet the critical requirement under clause 2.2.1 History
of Nonperforming Contracts of Section 3: Evaluation and Qualification Criteria of the
Bidding document. Bidders are also required to disclose / describe history of
Nonperforming contracts as provided in Form Con - 2 of Section 4: Bidding Forms
of the Bidding document. The bidder has failed to disclose this information in the bid
submission. This is considered as concealment of facts and is considered as
“fraudulent practice” as provided under clause 3.1 of Section 1: Instructions to
Bidders of the Bidding document.

As the Bidder had failed to disclose critical information, and had failed to meet the
critical requirements as detailed above, the Bid was determined to be non —
responsive and the Bid was rejected.

3. ABCI Infrastructures Pvt. Ltd.

(a)

(b)

Construction Experience in Key Activities: The bidder fails to meet the
requirement stipulated under clause 2.4.2: Construction Experience in Key Activities
of section 3: Evaluation and Qualification Criteria of the Bidding document. As stated
in para 2.63 of the Guide on Bid Evaluation of the Funding Agency which specifies
“Failure in any of the financial and technical experience criteria leads to
rejection of a bid”, the Bidder’s Technical Bid was determined to be non-responsive
to the requirement of the Bidding document

Ongoing Investigation / Charges: The bidder had failed to disclose ongoing court
cases filed by Central Bureau of Investigation under the Prevention to Corruption
Act, 2018 against the firm as required under para (k) of the Letter of Technical Bid
in its submission. This constitutes “misrepresentation that is knowingly or recklessly
misleading or attempts to mislead” as provided under Para (v) of the Letter of
Technical Bid and concealment of facts and which may result in automatic rejection
of the Bid.
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As the Bidder had failed to disclose critical information, the Bid was determined to
be non - responsive and the Bid was rejected.

Name of Winning Bidder Contract Price (INR) Duration of Contract

344,00,70,848.00/- Construction Period — 2 years

and 4 months
VENSAR - GKC Joint
(Indian Rupee Three Hundred

Venture Forty — Four Crore Seventy Opgration and Maintenance
Thousand Eight Hundred Forty - | Period — 5 years
Eight only)

Summary scope of the contract awarded: -

The scope of the contract awarded has the provision for Construction of 12.135 km of roads
with flexible pavement within Imphal West District, which includes 3.905 km of 4 lane road and
8.230 km of 2 lane road incorporating highest standard of road safety measures furniture,
improvement of junctions and footpath cum lined drains through-out the stretch including
construction of 2 minor bridges, 2 grade separated structures and other permanent structures.
Further, 7.140 km of road is to be constructed as green field alignment. The work has the
following sub heads:

a) Site Clearance and Dismantling

b) Earthwork

¢) Granular Sub Base and Base Course

d) Bituminous Course

e) Culverts

f) Bridges

g) Drainage Works and Protection Works

h) Traffic Signs, Markings and Other Appurtenances.

i) Miscellaneous

J) Maintenance during construction & safety arrangements
k) Environmental works (Mitigation, Monitoring, Training etc.,)
) Construction of Community Centres

(Y. Joykumar Singh)
Project Director — cum — Chief Engineer
EAP, PWD Manipur
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