The State of Manipur, acting by its Governor, represented by:

Name and Address of the

Employer

The Project Director, Project Implementation Unit, Externally

Aided Projects, PWD, Manipur

Office of the Project Director, 1st Floor, North Block, PWD

Complex, Khuyathong, Imphal - 795001, Manipur

Project

Manipur Urban Road, Drainage and Asset Management

Improvement Project (MURDAMIP)

Specific Procurement Notice

(SPN) No.

22/PD/PIU/MUR/PROC-CW/2024/01 dated 15.03.2024

Contract Title

Improvement of Roads Within Imphal City with Rigid Pavement

Including Concrete Lined Drains

International Open Competitive

Tendering (IOCT) No.

MN/PWD/EAP/MURDAMIP/PROC-W/2024/01

Construction of Rigid Pavement and Lined Drain of Selected

Package Name

Roads under Imphal West Division - Package 1: Total Road

Length - 172.858 km

Package No.

MUR - CW - 01

Procurement Method Used

: International Open Competitive Tendering (IOCT)

1. Scope of Contract:

Under the Contract, 167.788 km of existing roads within Greater Imphal with concrete roads are proposed to be upgraded to concrete roads and 5.070 km of existing riverbank roads within Greater Imphal which are prone to differential settlement are proposed to be improved / upgraded with bituminous layer. The roads are to be constructed incorporating highest standard of road safety measures and includes improvement of junctions, road furnitures and other appurtenances, rehabilitation / reconstruction of bridges.

2. Duration of Contract:

Construction period - 36 months

Operation & Maintenance Period - 60 months

3. Contract Price & Currency:

INR 947,45,00,000/- (Indian Rupee Nine Hundred Forty - Seven Crore Forty - Five Lakh only) which is inclusive of Goods & Services Tax (GST) and labour cess

Project Director
Externally Aided Projects
PWD, Manipur

Name of the Firm	Address	Tender Price at Opening (currency)	Evaluated Tender Price (currency)	Ranking
	401, "The Grand Mall", Opp. State	INR 1,155,05,63,200/-	INR 947,45,00,000/-	
DRAIPL – KSIPL (JV)	Bank Zonal Office, S.M. Road, Ambawadi, Ahmedabad – 380015, Gujarat, India	(Indian Rupee One Thousand One Hundred Fifty - Five Crore Five Lakh Sixty – Three Thousand Two Hundred only)	(Indian Rupee Nine Hundred Forty - Seven Crore Forty - Five Lakh only)	L1

5. Evaluated Tenderer(s)

Name of the Firm	Address	Tender Price at Opening (currency)	Evaluated / Negotiated Tender Price (currency)	Ranking
DRAIPL – KSIPL (JV)	401, "The Grand Mall", Opp. State Bank Zonal Office, S.M. Road, Ambawadi, Ahmedabad – 380015, Gujarat, India	INR 1,155,05,63,200/- (Indian Rupee One Thousand One Hundred Fifty - Five Crore Five Lakh Sixty - Three Thousand Two Hundred only)	INR 947,45,00,000/- (Indian Rupee Nine Hundred Forty - Seven Crore Forty - Five Lakh only)/-	L1

6. Rejected / Non-responsive Tenderer (s)

Name	Address	Reason for Rejection
AMRIL – IRCON Joint Venture	901, 9 th Floor, Kailash Building, 26, K.G. Marg, New Delhi – 110001, India	The tenderer did not extend the validity of the tender validity upon the request by the Employer pursuant to clause 18.2 of the Instructions to Tenderers (ITT) of the tender document

(Ch. Bishwachandra Singh)
Project Director,

PIU, EAP, PWD, Manipur Project Director Externally Aided Projects PWD, Manipur

MEGTOR EXTERNAL

The State of Manipur, acting by its Governor, represented

Name and Address of the Employer

The Project Director, Project Implementation Unit,

Externally Aided Projects, PWD, Manipur

Office of the Project Director, 1st Floor, North Block, PWD

Complex, Khuyathong, Imphal - 795001, Manipur

Project

Manipur Urban Road, Drainage and Asset Management

Improvement Project (MURDAMIP)

Specific Procurement Notice (SPN) No.

22/PD/PIU/MUR/PROC-CW/2024/01 dated 15.03.2024

Contract Title

Improvement of Roads Within Imphal City with Rigid

Pavement Including Concrete Lined Drains

International Operation of Tendering (IOCT) No.

Open Competitive

MN/PWD/EAP/MURDAMIP/PROC-W/2024/02

Package Name

Construction of Rigid Pavement and Lined Drain of Selected

Roads under Imphal East Division (ED - 1) - Package 2:

Total Road Length – 141.032 km

Package No.

: MUR - CW - 02

Procurement Method Used

: International Open Competitive Tendering (IOCT)

1. Scope of Contract:

Under the Contract, 128.875 km of existing roads within Greater Imphal with concrete roads are proposed to be upgraded to concrete roads and 12.157 km of existing riverbank roads within Greater Imphal which are prone to differential settlement are proposed to be improved / upgraded with bituminous layer. The roads are to be constructed incorporating highest standard of road safety measures and includes improvement of junctions, road furnitures and other appurtenances, rehabilitation / reconstruction of bridges.

2. Duration of Contract:

Construction period - 36 months

Operation & Maintenance Period - 60 months

3. Contract Price & Currency:

INR 772,50,00,000.00/- (Indian Rupee Seven Hundred Seventy – Two Crore Fifty Lakh only) which is inclusive of Goods & Services Tax (GST) and labour cess.

Project Director Externally Aided Projects PWD, Manipur

Name of the Firm	Address	Tender Price at Opening (currency)	Evaluated Tender Price (currency)	Ranking
BSCPL – KSIPL (JV)	H. No. 8-2-338/6, Panchavati Colony, Banjara Hills, Hyderabad – 500034, Telangana, India	(Indian Rupee Eight Hundred Ninety – Eight Crore Seventeen Lakh Thirty Thousand only)	INR 772,50,00,000/- (Indian Rupee Seven Hundred Seventy – Two Crore Fifty Lakh only)	L1

5. Evaluated Tenderer(s)

Name of the Firm	Address	Tender Price at Opening (currency)	Evaluated / Negotiated Tender Price (currency)	Ranking
BSCPL – KSIPL (JV)	H. No. 8-2-338/6, Panchavati Colony, Banjara Hills, Hyderabad – 500034, Telangana, India	INR 898,17,30,000/- (Indian Rupee Eight Hundred Ninety – Eight Crore Seventeen Lakh Thirty Thousand only)	(Indian Rupee Seven Hundred Seventy – Two Crore Fifty Lakh only)	L1

6. Rejected / Non-responsive Tenderer (s)

Name of Firm	Address	Reason for Rejection	
· -	-	<u>-</u>	

(Ch. Bishwachandra Singh)
Project Director,

PIU, EAP, PWD Manipur Project Director

Externally Aided Projects PWD, Manipur

OLRECTOR EXTERNAL

The State of Manipur, acting by its Governor. represented by:

Name and Address of the Employer

The Project Director, Project Implementation Unit,

Externally Aided Projects, PWD, Manipur

Office of the Project Director, 1st Floor, North Block,

PWD Complex, Khuyathong, Imphal - 795001, Manipur

Proiect

Manipur Urban Road, Drainage and Asset Management

Improvement Project (MURDAMIP)

Specific Procurement Notice (SPN) No.

22/PD/PIU/MUR/PROC-CW/2024/01 dated 15.03.2024

Contract Title

Improvement of Roads Within Imphal City with Rigid

Pavement Including Concrete Lined Drains

International Open Competitive

Tendering (IOCT) No.

MN/PWD/EAP/MURDAMIP/PROC-W/2024/03

Construction of Rigid Pavement and Lined Drain of

Selected Roads under Imphal East Division (ED - 2) -

Package 3: Total Road Length - 122.209 km

Package No.

Package Name

MUR - CW - 03

Procurement Method Used

International Open Competitive Tendering (IOCT)

1. Scope of Contract:

Under the Contract, 86.261 km of existing roads within Greater Imphal with concrete roads are proposed to be upgraded to concrete roads and 35.948 km of existing riverbank roads within Greater Imphal which are prone to differential settlement are proposed to be improved / upgraded with bituminous layer. The roads are to be constructed incorporating highest standard of road safety measures and includes improvement of junctions, road furnitures and other appurtenances, rehabilitation / reconstruction of bridges.

2. Duration of Contract:

Construction period - 36 months

Operation & Maintenance Period - 60 months

3. Contract Price & Currency:

INR 631,20,00,000.00/- (Indian Rupee Six Hundred Thirty - One Crore Twenty Lakh only) which is inclusive of Goods & Services Tax (GST) and labour cess.

> **Externally Aided Projects** PWD, Manipur

Name of	Address	Tender Price at	Evaluated Tender	Ranking
the Firm		Opening (currency)	Price (currency)	
	901, 9 th Floor, Kailash Building,	INR 650,42,65,737/-	INR 631,20,00,000/-	
AMRIL – IRCON Joint Venture	26, K.G. Marg, New Delhi – 110001, India	(Indian Rupee Six Hundred Fifty Crore Forty – Two Lakh Sixty – Five Thousand Seven Hundred Thirty-Seven only)	(Indian Rupee Six Hundred Thirty – One Crore Twenty Lakh only)	L1

5. Evaluated Tenderer(s)

Name of the Firm	Address	Tender Price at Opening (currency)	Evaluated / Negotiated Tender Price (currency)	Ranking
AMRIL – IRCON Joint Venture	901, 9 th Floor, Kailash Building, 26, K.G. Marg, New Delhi – 110001, India	INR 650,42,65,737/- (Indian Rupee Six Hundred Fifty Crore Forty – Two Lakh Sixty – Five Thousand Seven Hundred Thirty-Seven only)	INR 631,20,00,000/- (Indian Rupee Six Hundred Thirty – One Crore Twenty Lakh only)	L1

6. Rejected / Non-responsive Tenderer (s)

Name of Firm	Address	Reason for Rejection
<u>-</u>	-	-

(Ch. Bishwachandra Singh) **Project Director,**

PIU, EAP, PWD Manipur Project Director Externally Aided Projects

PWD, Manipur

RECTOR EXTERNAL

The State of Manipur, acting by its Governor, represented

by:

Name and Address of the

Employer

Project Director, Project Implementation Unit.

Externally Aided Projects, PWD, Manipur

Office of the Project Director, 1st Floor, North Block, PWD

Complex, Khuyathong, Imphal - 795001, Manipur

Project

Manipur Urban Road, Drainage and Asset Management

Improvement Project (MURDAMIP)

Specific (SPN) No.

Procurement

Notice

22/PD/PIU/MUR/PROC-CW/2024/01 dated 15.03.2024

Contract Title

Improvement of Roads Within Imphal City with Rigid

Pavement Including Concrete Lined Drains

International Open Competitive

Tendering (IOCT) No.

MN/PWD/EAP/MURDAMIP/PROC-W/2024/04

Construction of Rigid Pavement and Lined Drain of

Selected Roads under Highway South Division - Package

4: Total Road Length - 111.182 km

Package No.

Package Name

MUR - CW - 04

Procurement Method Used

International Open Competitive Tendering (IOCT)

1. Scope of Contract:

Under the Contract, 100.464 km of existing roads within Greater Imphal with concrete roads are proposed to be upgraded to concrete roads and 10.718 km of existing riverbank roads within Greater Imphal which are prone to differential settlement are proposed to be improved / upgraded with bituminous layer. The roads are to be constructed incorporating highest standard of road safety measures and includes improvement of junctions, road furnitures and other appurtenances, rehabilitation / reconstruction of bridges.

2. Duration of Contract:

Construction period - 36 months

Operation & Maintenance Period - 60 months

Contract Price & Currency:

INR 531,90,00,000/- (Indian Rupee Five Hundred Thirty-One Crore Ninety Lakh only) which is inclusive of Goods & Services Tax (GST) and labour cess.

> Externally Aided Projects PWD, Manipur

 $I \mid P \mid a \mid g \mid e$

Name of the Firm	Address	Tender Price at Opening (currency)	Evaluated Tender Price (currency)	Ranking
AMRIL - IRCON Join Venture	901, 9 th Floor, Kailash Building, 26, K.G. Marg, New Delhi – 110001, India	INR 579,18,83,867/- (Indian Rupee Five Hundred Seventy-Nine Crore Eighteen Lakh Eighty-Three Thousand Eight Hundred Sixty-Seven	INR 531,90,00,000/- (Indian Rupee Five Hundred Thirty-One Crore Ninety Lakh only)	L1
	110001, India			

5. Evaluated Tenderer(s)

Name of the Firm	Address	Tender Price at Opening (currency)	Evaluated / Negotiated Tender Price (currency)	Ranking
		INR 579,18,83,867/-		
AMRIL – IRCON Joint Venture	901, 9 th Floor, Kailash Building, 26, K.G. Marg, New Delhi – 110001, India	(Indian Rupee Five Hundred Seventy- Nine Crore Eighteen Lakh Eighty-Three Thousand Eight Hundred Sixty-Seven only)	INR 531,90,00,000/- (Indian Rupee Five Hundred Thirty-One Crore Ninety Lakh only)	L1

6. Rejected / Non-responsive Tenderer (s)

Name of Firm	Address	Reason for Rejection
GKC-BIPL JV	Sy. No. 9 (P), CII Green Building Lane, Hitech City, Kondapur, Hyderabad – 500084	The Tenderer does not meet the qualification requirement on History of Nonperforming Contracts pursuant to point 3.2.1 of the Evaluation and Qualification Criteria.

(Ch. Bishwachandra Singh)
Project Director,

PIU, EAP, PWD Manipur

Project Director
Externally Aided Projects
PWD, Manipur